



[Registered Post]
Uttarakhand Livestock Development Board
233, Phase-I, Vasant Vihar, Dehradun-248006

Telefax : 0135-2761725
Email: ceo_uldb@rediffmail.com

Letter No. 4213-20

/ULDB/5(5.2)/RFID/2007-08

Dated: 31st Oct. 2009

To,

M/s. Infosys Technologies Ltd.,
Plot No. 24, Rajiv Gandhi Infotech Park, Phase II,
Village: Mann, Tal.: Mulshi, Pune- 411057

M/s. ITI Ltd., ITI Bhawan,
Vibhuti Khand, Gomti Nagar, Lucknow- 226010

M/s. CBM SAMVITH- JV,
45, First Floor, Community Center,
Naraina, Phase 1, New Delhi- 110028

M/s. Mphasis Ltd.,
A-14, Sector-64, Noida- 201301

M/s. Navyuga Infotech Pvt. Ltd.,
#124, 3rd Floor, Surya Chambers,
Murugesh Palya, Old Airport Road, Bangalore- 560017

M/s. Emmbee Financial Services Pvt. Ltd.,
SCO 2935-36. First Floor, Sector- 22 C, Chandigarh- 160022

Sub.: Postponement of date (06.11.09) of opening of Financial Bid: regarding.

Ref: 3545/ ULDB/5(5.2)/ RFID/2007-08 Dated 16.09.09


Sir,

In context to above described subject it is to inform that due to unavoidable circumstances the ULDB is hereby postponing the date of opening of Financial Bids for "Scientific Registration & Life cycle Management of Cattle using Radio Frequency Identification Device in Bolus Form on Turn Key Basis (with complete end to end solution program) till further notification.

The ULDB will communicate the new date of Opening of Financial Bid.

Thanking You,

Yours Sincerely,



(Dr. Kamal Singh)
Chief Executive Officer

Letter No. 4213-20 /ULDB/5(5.2)/RFID/2007-08

dated as above

Copy forwarded for information to:

1. PS to Secretary, Department of Animal Husbandry, Govt. of Uttarakhand
2. PS to Addl. Chief Secretary & Commssioner, Forest & Rural Development, Govt. of Uttarakhand/ Chairman, ULDB


(Dr. Kamal Singh)
Chief Executive Officer